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Welcome and Purpose 

• Ensure you have signed-in. 

• Brief discussion of facilities. 

• Purpose of the Pre-Solicitation Conference and Site 
Tour: 

• Provide information to potential Offerors. 

• Emphasize certain important aspects of the Draft RFP. 

• Visualize physical descriptions included in the Performance 
Work Statement (PWS). 

• Allow Offerors to gain a better understanding of the 
Portsmouth Infrastructure Support Services Draft RFP. 
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Logistics/Ground Rules 

• Oral questions are not allowed. DOE will not answer 
any questions during the pre-solicitation conference or 
site tour.  

 

• 3x5 cards are provided for written comments 

 

• Please submit comments by the end of the session in 
the cards provided and/or submit comments in writing 
to the following address: PortsISS@emcbc.doe.gov by 
July 31, 2014. 

 

mailto:PortsISS@emcbc.doe.gov
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Logistics/Ground Rules 

• No audio or video recording is permitted. 

 

• Briefing slides, attendee list and tour script will be posted 
on the website. 

 

• The written terms and conditions of the Final RFP, once 
released, will govern over any information presented 
today.  Information provided today is at a summary level 
and subject to change. 
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Agenda 

• Site History, Project Background, and Technical Topics – Joel 
Bradburne, Portsmouth Site Lead 

• Site History 

• DOE Missions 

• Portsmouth Site Interfaces 

• Performance Work Statement  

• Acquisition Specifics – Wilmari Delgado, Contracting Officer 

• Overview of the Acquisition Process 

• Overview of the Draft RFP 
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Site History, Project Background, and 
Technical Topics 

 

Joel Bradburne, Portsmouth Site Lead 
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Portsmouth Site Overview 

• 3,777-acre federal reservation in rural Pike County. 

• Located 75 miles south of Columbus, Ohio 

• Largest employer in rural Southern Ohio - 2,400 workers 

• 1950s - GDP constructed for purpose of supplying both 

  highly enriched uranium (HEU) and low enriched 

  uranium (LEU) for defense purposes and  

  commercial nuclear fuel sales 

• 1989 - USEPA Consent Order and Ohio Consent Decree 

• 1991- produced only LEU for commercial power after 1991 

• 1992 – EPA Act initiated privatization of DOE’s uranium 

 enrichment enterprises   

• 1998 - USEC privatized 

• 2001 - USEC ceased GDP enrichment operations 

• 2001 - Cold Standby initiated 

• 2003 - EM Portsmouth Paducah Project Office established  

• 2004 - USEC selects Portsmouth for new enrichment 

 technology and American Centrifuge Plant 

• 2004 - DUF6 Construction Start 

• 2005 - Cold Shutdown initiated 

• 2007 - Approval to proceed with D&D acquisitions 

• 2009 - DUF6 Construction Complete 

• 2009 - Facility Services Contract Awarded 

• 2010 - DUF6 Commenced “Hot” Operations 

• 2010 - D&D Contract Awarded 

• 2011 – USEC GDP Transition to DOE 
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DOE Missions 

DOE Missions at Portsmouth Site: 
• Owner/Landlord 
• Environmental Cleanup 
• Disposal of Waste 
• D&D of Surplus Facilities 
• Storage and Conversion of DUF6 
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Landfills and Capped Soil Contamination 
Areas – Regulated Areas 

► Existing capped  

or closed landfills 

and capped soil 

contamination areas 

►  About 94 

acres total 

►  16 individual 

sites in 5 

general areas 
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Five On-Site Groundwater 
Plumes 
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Multiple Tenants/Missions Today 

USEC Commercial 

American Centrifuge 

Plant  

Cold Shutdown,  

Transitioning, or  D&D 

Remediation Projects 

DUF6 Conversion   

Plant Operations 
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Portsmouth Site Interfaces 

ETEC 

U.S. Department of Energy 
Office of Environmental 

Management 
 

Portsmouth/Paducah Project Office 

Oak Ridge Operations 
Office 

 
ACP Lease Administrator 

USEC 
 

Leases ACP Facilities at 
Portsmouth 

Contractors 

Deactivation and 
Decommissioning 

Fluor-Babcock and Wilcox 
Portsmouth Services, LLC 

Depleted UF6  
Conversion 

Babcock and Wilcox 
Conversion Services, LLC 

 
Portsmouth 

Infrastructure 
WEMS Wastren-

EnergX  
 

 
 

ETS 
Restoration 

Services, Inc. 
 
 

Environmental Regulators 
 

Ohio EPA  
U.S. EPA Region 5 

Public Interaction 
 

Portsmouth Site Specific Advisory Board  
Environmental Information Center (EIC) 



www.energy.gov/EM 13 

 
Performance Work Statement 

The PWS includes five sections.  Section C.1.0 contains information that is 
relevant to the entire scope of the Contract.  Section C.2.0 contains project 
management and administration requirements that are relevant to the firm-
fixed-price scope of the Contract.  Sections C.3.0, C.4.0, and C.5.0 contain the 
technical information and requirements specific to the firm-fixed-price (including 
fixed unit rate), cost reimbursement, and Indefinite Delivery/Indefinite Quantity 
(IDIQ) work, respectively. 
 

C.1.0 General Information 
C.2.0 Management and Administration 
C.3.0 Firm-Fixed-Price Work 
C.4.0 Cost Reimbursement Work 
C.5.0 IDIQ Work 
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Performance Work Statement 

C.1.0 General Information: 
C.1.1 Project Location and Background Information 

• Site location, history, background, and interfaces. 

C.1.2 Goals and Objectives 
• Perform infrastructure work in accordance with Federal, State, and local laws 

and regulations, Executive Orders, DOE Orders, Agreements, and Orders. 

C.1.3 Contractor Performance and Key Requirements 
• Furnish all personnel, facilities, equipment, materials, services and supplies 

(except as set forth in the Contract to be furnished by the Government), and 
otherwise do all things necessary to accomplish work in a safe, compliant, 
efficient, integrated, and effective manner.  

C.1.4 Technical Documents, Exhibits, and Other Attachments 
• To further define requirement and quantities of work within Section C, the 

Government has provided additional data in Section J, Attachment J-8, 
Technical Documents, Exhibits, and Other Attachments.   

• This data includes inventories, maps, tables, listings, historical workload, and 
performance standards. 
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Performance Work Statement 

C.2.0 Management and Administration: 
 

C.2.1 Administration 
• Responsible for general administration, including management of 

interfaces and operations administration. 

 
C.2.2 ESH&Q Program 

• Responsible for worker safety and health, integrated safety management 
system, occupational radiation protection program compliance, emergency 
management, quality assurance, and contractor assurance system. 

 
C.2.3 Engineering 

• Engineering support required to perform the PWS. 
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Performance Work Statement 

C.2.0 Management and Administration (continued): 
 

C.2.4 Project Management 
• Establish, maintain, and use a performance measurement system that 

accurately records and reports the Contract performance against the 
requirements of the Contract, aligns with the prices in Section B, and is 
consistent with DOE and EM policies and guidance for operations activities. 

• No EVMS reporting is required. 
• Comply with EM Operations Activities Protocol (3/15/12). 

 
C.2.5 Property Management 

• Responsible for managing real and personal property. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work: 
 

C.3.1 Contract Transition 
• Anticipated transition period of 60 days. 

• Key Personnel on site during the transition period. 

• Transition Plan submitted to DOE for approval 15 days after 
the Notice to Proceed. 

 
 



www.energy.gov/EM 18 

 
Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (continued): 
 

C.3.2 Safeguards and Security 
• Serve as the Portsmouth Site Contractor Cognizant Security 

Authority (CCSA) responsible for administering the Safeguards and 
Security (S&S) program for all DOE personnel, prime contractors, 
and others having official business on the Portsmouth GDP site. 

• Work scope includes programmatic security functions; including 
S&S program management operations, physical protection 
activities, information security, personnel security, the material 
control and accountability program (oversight), and the foreign 
visits and assignments program. 

• Not responsible for providing protective force. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 
C.3.3 Computing, Telecommunication, and Cyber Security 

• Maintain the computing and telecommunication infrastructure 
capabilities at the Portsmouth Site. 

• Work scope includes Information Technology (IT) and telecommunication 
functions, including cyber security, telecommunications, and IT support 
and services. 

 

C.3.4 Operations and Management of Assets 
 
C.3.4.1 Property Management Services – Includes specific property review, 
relocation, and fleet reporting services. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
 

C.3.4.2 Maintenance Management – Applicable to Sections C.3.4.3 through 
C.3.4.5.  

 

Computerized Maintenance Management System (CMMS) is required. 
 

Level I – Preventative Maintenance (PM) 
• Minimize future repairs and keep each system or component 

operating properly. 
• Preventive Maintenance and Operation Plan, records 

maintenance, and reporting required. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
C.3.4.2 Maintenance Management – Applicable to Sections C.3.4.3 through 
C.3.4.5.  

 

Level II – Service Orders 
• Responsible for Level II service work up to $10,000 (including 

direct labor and material costs only) limited to facility 
maintenance per job as part of the basic contract firm-fixed-
price. 

• Service orders over this threshold may be covered under an IDIQ 
task order. 

• Required to provide capability to receive, process, and track 
completion of service orders. 

• Level II Maintenance Categories/Priorities – Emergency, Urgent, 
and Routine. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
C.3.4.3 Maintenance of Buildings, Structures, Installed Equipment, and 
Furnishings  
• Includes maintenance, repair, replacement, and minor construction of 

buildings and structures, related systems, equipment and furnishings.   
• Section J, Attachments J-15 and J-8 files will specify the responsibility 

assignments by facility, as well as the characteristics for facilities for 
surveillance and maintenance.  

C.3.4.4 Paved, Gravel and Earth Roads, and Yards  
• Inspection, maintenance, and repair of roadways, surfaced areas, and 

support facilities.   
C.3.4.5 Grounds-Erosion, Storm Damage Repair 
• Provide repair services for significant soil erosion and response to severe 

storm damage affecting site operations. 
• Provide inspection and erosion control services such as seeding, strawing, 

topsoil backfill and/or apply matting in maintained areas. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
C.3.5 FACILITY SERVICES (CUSTODIAL, SNOW/ICE ABATEMENT, PEST CONTROL, 

MOWING) 
C.3.5.1 Custodial Services  

• Includes custodial/janitorial services to ensure facilities are clean, sanitary and 
sightly.  

• Section J, Attachment J-8 files will specify the responsibility assignments by facility, 
as well as a listing of facilities and associated service levels and required cleaning 
frequencies. 

C.3.5.2 Grounds Maintenance   
• Primarily grass cutting, edging, and grass trimming.   
• Performance based specifications (e.g. height requirements) are provided based 

on mowing zones, and mowing zones are identified in the mowing zone map 
(Section J, Attachment J-8 file). 

C.3.5.3 Snow and Ice Prevention/Removal  
• De-icing and anti-icing from facilities to provide secure footing and safe driving 

conditions.   
• Performance based specifications, including maintenance of roads and walkways 

free and clear of snow and ice within specified time frames and below certain 
height levels at all times. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
C.3.5.4 Pest Control Services  

• Pest control activities utilizing integrated pest management techniques.  
• Pest control in all assigned grounds areas .  

C.3.6 Records Management and Document Control 
• Establish and implement a records management program for managing 

historical records and newly generated records in all formats. 

C.3.7 Mail, Shipping, and Receiving Services 
• Provide US mail, shipping and receiving services to DOE and other onsite 

contractors. 

C.3.8 Environmental Information Center (EIC) Operations 
• Staff the EIC during specified hours, as well as manage and maintain the 

DOE EIC Online Document Repository. 
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Performance Work Statement 

C.3.0 Firm-Fixed-Price Work (Continued): 
C.3.9 Training Services 

• Provide specified training courses for personnel at the Portsmouth GDP.  
Required training courses and projected training workload will be 
provided as Section J, Attachment J-8 files. 

C.3.10 Energy Employees Occupational Injury Compensation Program Act 
(EEOICPA) 

• Verify the existence of employment histories and availability of records, if 
any.  

• Provide medical records, radiation dose records, and any other records 
related to or pertinent to the condition or case for any individual. 

• Fixed Unit Rates are established in Section B for EEOICPA activities under 
Section C.3.10. 

C.3.11 Contract Closeout 
• Includes all actions necessary to close out the contract. 
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Performance Work Statement 

C.4.0 Cost Reimbursement Work: 
 

Unless specifically included in PWS Section C.4.0, all Contract requirements are 
included in the firm-fixed-price, fixed unit rate, or IDIQ CLINs.  The cost 
reimbursement CLIN includes the following specific cost reimbursement items.  
No direct labor costs, indirect costs, or fee shall be paid in addition to cost 
reimbursement items included in PWS Section C.4.0. 

 
• C.4.1 Pension Funding Payments and Retiree Medical 
• C.4.2 Replacement of Government Furnished Property (in accordance with 

FAR 52.245-1, “Government Property”) 
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Performance Work Statement 

C.5.0 IDIQ Work: 
 

• Contract requirements that cannot be defined or quantified in sufficient detail 
or frequency, or which are beyond the scope of a service order. 

• Section J Exhibit Line Item Numbers (ELINs) established and priced through 
the competitive award for anticipated IDIQ work. 

• IDIQ work will be ordered by the Government under Task Orders issued 
pursuant to the Section H clause entitled, “Task Ordering Procedure.” 

• Task Order pricing will correspond with established ELINs as applicable. 
Otherwise, a proposal will be required from the Contractor in accordance with 
the Section H clause. 

• IDIQ Task Orders may be either firm-fixed-price or cost reimbursement. 
• The period of performance will be specified under each Task Order. 
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Performance Work Statement 

Section J, J-8 Attachments – Technical Documents, Exhibits, and 
Other Attachments: 

 
• Complete J-8 Attachments will be provided with the Final RFP.  Table of 

Contents, and specific individual attachments included in draft form as part of 
the Draft RFP. 



www.energy.gov/EM 29 

 
Performance Work Statement 

• J-8 Attachments include (but not limited to): 
• Listing of Facilities Responsibility Matrix (J-15) 
• Quality Assurance Surveillance Plan 
• Historical Listing of Positions Requiring Clearances 
• Security Services Workload History 
• Security Performance Level Standard  
• Automated Access Control System Listing 
• Information Technology Service Matrix 
• Information Technology System Application Inventory & Workload History 
• Communications System Description 
• IT/Telecommunications Performance Level Standard 
• Characteristics of Facilities for Surveillance and Maintenance 
• Grounds Performance Level Standard 
• Mowing Zone Map 
• Custodial Facilities Description and Service Level 
• Custodial Service Level Frequency Description 
• Records Management Workload History 
• Records Performance Level Standard 
• Shipping and Receiving Workload Data 
• Shipping and Receiving Performance Level Standard 
• Training Courses and Workload Data 
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Interface Matrix 

Service ISS Contract D&D Contractor ISS Service to Others 

Waste Disposal Notify and coordinate with D&D. Provides waste disposition.   

Health Physics/ Industrial Hygiene Health and 

Safety Services and Equipment 

Receives services from D&D 

contractor.   

Provides service.   

Utilities, Emergency Management Provides information and support. 

  

Provides Emergency Management 

services. 

Provides utilities, water, power, sewer 

  

Security Services Provides security management 

services to DOE and DOE contractors. 

  DOE, ETS, DUF6, ACP 

Protective Force Services   Provide services to all site entities.   

Mail, Shipping and Receiving Services Responsible to provide shipping and 

receiving services. 

  

Receives shipping and receiving services 

from ISS. 

ETS, DOE 

Records Management and Document Control Provides for Records Management 

services. 

Turnover records to ISS. 

  

ACP 

Cyber Security Provides service to D&D contractor.     

IT Services Provides service to D&D contractor.   DOE, ETS  

Laundry Services Receives services from D&D 

contractor. 

Provides service.   

Training Service Provides training service to D&D 

contractors, DOE, and other site users. 

Receives service from FSS. Provides D&D 

specific training.  Provides ES&H training 

to DOE and ETS. 

ETS, DOE, visitors 

Telecommunications Provides service to D&D contractor. Receives service. DOE, ACP 

SUMMARY GOVERNMENT FURNISHED SERVICES / INTERFACE REQUIREMENTS MATRIX  
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BREAK 
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Acquisition Specifics  

 

Wilmari Delgado, Contracting Officer 
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Acquisition Process 

• Draft RFP issued on July 2, 2014. 
• Industry is encouraged to comment on the Draft RFP; and comments 

are due by July 31, 2014. 

• DOE will consider comments received in response to the Draft RFP to 
prepare the Final RFP. 

• DOE does not anticipate that responses to any verbal or written 
questions or comments will be posted.  

• The Final RFP is expected to be issued in September/October 
2014.  
• Once the Final RFP is issued, questions and answers will be posted to 

the procurement website at: 
https://www.emcbc.doe.gov/SEB/PortsmouthISS/   
  

https://www.emcbc.doe.gov/SEB/PortsmouthInfrastructure/
https://www.emcbc.doe.gov/SEB/PortsmouthInfrastructure/
https://www.emcbc.doe.gov/SEB/PortsmouthInfrastructure/
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Acquisition Process 

• This procurement will be conducted as a set-aside for small 
businesses under North American Industry Classification 
System (NAICS) Code 561210, Facilities Support Services. The 
size standard for NAICS Code 561210 is $35.5M.  

• DOE will only accept proposals from small businesses that do 
not exceed the small business size standard of $35.5M under 
NAICS code 561210, Facilities Support Services, at the time 
proposals are due. 

• Evaluation and award of the contract will be conducted in 
accordance with source selection procedures in FAR Part 15.3. 
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Acquisition Process 

• Industry will have approximately 30 to 60 days from the date the 
Final RFP is released to prepare and submit their proposal to DOE. 

• The proposal shall consist of three physically separate volumes: 

• Volume I – Offer and Other Documents  

• Volume II – Technical Proposal  

• Volume III – Price Proposal 

• Minimum Proposal Acceptance Period will be 360 days after due 
date for receipt of proposals. 

• Government intends to award a contract without discussions to the 
Offeror submitting the proposal determined to represent the best 
value—the proposal most advantageous to the Government, price 
and other factors considered. 
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RFP Overview 

• Sections A – J of the Final RFP will become the resultant 
contract. 
• Section A consists of Standard Form 33 which must be signed by 

an authorized representative of the Contractor as part of the 
proposal. 

• Becomes a fully-executed contract when the SF 33 is signed by 
the Government within the Minimum Proposal Acceptance 
Period (360 days).  

• Section K will be incorporated by reference into the 
contract. 

• Sections L and M contain the proposal preparation 
instructions and the basis for evaluation and award. 
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RFP Overview – Section B 

• Transition Period: 2 months. 

• Basic term of the contract is Ten-months with Four- one (1) year option periods. 

• Contract contains Firm-Fixed-Price (FFP), Cost Reimbursement (CR), and  IDIQ Contract Line 
Items (CLINs).  The contract pricing is structured into 21 CLINs, and the Section B CLINs are 
supported by Section J Exhibit Line Item Numbers (ELINs).  The transition period is covered by 
CLIN 0001 and contract closeout is covered by CLIN 0002.  The base period is covered by CLINs 
0101, 0201, 0301, 0401, and 0501.  Each of the four one-year option periods is likewise 
covered by five CLINs, as follows: 

Period 

Firm-Fixed-
Price 

(Operations) 

Firm-Fixed-
Price 

(Security) 

Fixed Unit 
Rate 

(EEOICPA) 
Cost 

Reimbursement IDIQ 

Transition 
Period 0001         

Base Period 0101 0201 0301 0401 0501 

Option Period 1 0102 0202 0302 0402 0502 

Option Period 2 0103 0203 0303 0403 0503 

Option Period 3 0104 0204 0304 0404 0504 

Option Period 4 0105 0205 0305 0405 0505 

Closeout 0002         
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RFP Overview – Section B 

Firm-Fixed-Price CLINs: 

• Operations CLINs [PWS Elements C.3.1, C.3.2, C.3.4 (excluding C.3.4.1), 
C.3.5, C.3.6, C.3.7, C.3.8, C.3.9, C.3.10, and C.3.12] 

 

 

 
 

CLIN ELIN Period Quantity 

Unit of 
Measure 

Total Firm-Fixed-
Price 

0001 N/A Transition (C.3.1) 1 60 Days [Contractor Fill-in] 
0101 A101-A114 Base Period 10 Months [Contractor Fill-in] 
0102 B101-B114 Option Period 1 12 Months [Contractor Fill-in] 
0103 C101-C114 Option Period 2 12 Months [Contractor Fill-in] 
0104 D101-D114 Option Period 3 12 Months [Contractor Fill-in] 
0105 E101-E114 Option Period 4 12 Months [Contractor Fill-in] 
0002 N/A Closeout (C.3.12) 1 N/A [Contractor Fill-in] 
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RFP Overview – Section B 

Firm-Fixed-Price CLINs: 

• Security CLINs [PWS Elements C.3.3, C.3.4.1] 

 

 

 

CLIN ELIN Period Quantity 

Unit of 
Measure 

Total Firm-Fixed-
Price 

0201 A201-A202 Base Period 10 Months [Contractor Fill-in] 
0202 B201-B202 Option Period 1 12 Months [Contractor Fill-in] 
0203 C201-C202 Option Period 2 12 Months [Contractor Fill-in] 
0204 D201-D202 Option Period 3 12 Months [Contractor Fill-in] 
0205 E201-E202 Option Period 4 12 Months [Contractor Fill-in] 
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RFP Overview – Section B 

Fixed Unit Rate CLINs: 

• EEOICPA CLINs [PWS Element C.3.11] 
• EEOICPA Verification – C.3.11, Item 1 

• Records Response – C.3.11, Item 2 

 

 
CLIN ELIN Period 

Descriptio
n 

Estimate
d 

Quantity 

Unit of 
Measure 

Fixed Unit 
Rate Total Price 

0301 

A301
-
A302  

Base 
Period 

EEOICPA 
Verification 1000 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 1000 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

0302 

B301
- 
B302 

Option 
Period 
1 

EEOICPA 
Verification 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

0303 

C301
-
C302 

Option 
Period 
2 

EEOICPA 
Verification 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

0304 

D301
-
D302 

Option 
Period 
3 

EEOICPA 
Verification 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

0305 

E301
-
E302 

Option 
Period 
4 

EEOICPA 
Verification 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 

Records 
Response 500 Each 

[Contracto
r Fill-in] 

[Contractor 
Fill-in] 
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RFP Overview – Section B 

Cost Reimbursement CLINs: 

 

 

 

No fee associated with cost reimbursement CLINs. 

IDIQ CLINs: 

 

 

 

The Government may issue firm-fixed-price and/or cost reimbursement Task Orders depending 
on the nature of the requirement for the delivery of work. 

The minimum ordering guarantee for the IDIQ CLINs is $50,000.  The maximum quantity of 
supplies or services the Government will acquire under the IDIQ CLINs has not yet been 
determined, but this amount will be included in the Final RFP. 

 

 

CLIN ELIN Period Estimated Cost 
0401 A401-A402 Base Period [To Be Provided by DOE] 
0402 B401-B402 Option Period 1 [To Be Provided by DOE] 
0403 C401-C402 Option Period 2 [To Be Provided by DOE] 
0404 D401-D402 Option Period 3 [To Be Provided by DOE] 
0405 E401-E402 Option Period 4 [To Be Provided by DOE] 

CLIN ELIN Period 

0501 A501-A512 Base Period 

0502 B501-B512 Option Period 1 

0503 C501-C512 Option Period 2 

0504 D501-D512 Option Period 3 

0505 E501-E512 Option Period 4 
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RFP Overview – Section B 

Correlation between Section B CLINs and Section J ELINs (FFP and CR): 

 
CLIN ELIN Period Quantity Unit of Measure Total Price 

0101 A101-A114 Base Period  10 Months [Contractor Fill-in] 

The total price of 
the Section J 
ELINs shall equal 
the Section B 
CLIN price. 
 
PWS C.2.0 does 
not have 
matching ELINs, 
but is rather 
considered to be 
part of the fully-
burdened price. 

CLIN 0101 - FIRM-FIXED-PRICE (OPERATIONS) 
ELIN Description Total 

A101 C.3.3.2 Telecommunications   $                  -    

A102 C.3.3.3 IT Support and Services                     -    

A103 C.3.4.1 Property Management Services                     -    

A104 C.3.4.3 Maintenance of Buildings, Structures, Installed Equipment, and Furnishings                     -    

A105 C.3.4.4 Paved, Gravel and Earth Roads, and Yards                     -    

A106 C.3.4.5 Grounds Maintenance                     -    

A107 C.3.5.1 Custodial Services                     -    

A108 C.3.5.2 Grounds Maintenance                     -    

A109 C.3.5.3 Snow and Ice Prevention/Removal                     -    

A110 C.3.5.4 Pest Control Services                     -    

A111 C.3.6 Records Management and Document Control                     -    

A112 C.3.7 Mail Services, Shipping and Receiving                     -    

A113 C.3.8 Environmental Information Center Operations                     -    

A114 C.3.9 Training Services                     -    

  Total CLIN 0101 ELINs:  $                         -    
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RFP Overview – Section B 

Correspondence between Section B CLINs and Section J ELINs (IDIQ): 

 

 
The total proposed price of the Section J IDIQ ELINs for the base and option periods is part of 
the evaluated price (Section M). 

CLIN ELIN Period 

0501 A501-A512 Base Period 

ELIN Description Description Extended 

Estimated 
Quantity 

Unit of 
Issue Unit Price 

 Extended 
Price  

A501 Chain Link Fencing The Contractor shall provide all labor and materials to replace 
and/or install new chain link fencing. 
 
[Specification to be inserted] 
 
Work shall be completed within 60 calendar days or as specified 
on the task order.  

1,000 LF  $                    
-    

 $                    
-    

A503 Grass Cutting, 
Special Event 

The Contractor shall provide all labor and materials to cut grass. 
Grass shall be mowed and trimmed to a uniform height of three 
inches. Clippings and debris shall be removed.   
 
Complete all work within three calendar days.   
 

200 AC                        
-    

                       
-    

A509 Engineering 
Support 

Provide additional engineering support services, which may 
include, but are not limited to, site excavation/penetration 
permits, drafting services, and general engineering support. 
 

10,000 HOUR                        
-    

                       
-    
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RFP Overview – Section B 

Task Orders to be Issued Under the IDIQ CLIN: 

 • The IDIQ CLIN captures requirements which cannot be defined or quantified in sufficient 
detail or frequency to be included in the firm fixed-price CLIN, or which are beyond the 
scope of a service call (as defined in paragraph C.3.5.2). 
 

• IDIQ task order work may include, but is not limited to, the task listings, descriptions, and 
related requirements per the IDIQ ELINs. 
 

• Services of such personnel and/or completion of specific tasks shall be performed by the 
Contractor at the rates identified in Section J, Attachment J-10.  If IDIQ task orders require 
additional positions and/or tasks, the Government and the Contractor may negotiate the 
additional associated rates. 
 

• IDIQ work will be ordered by the Government under Task Orders issued pursuant to the 
Section H clause entitled “Task Ordering Procedure.”  The period of performance will be 
specified in each order.  Performance standards for IDIQ work will be the same as those in 
PWS Section C.3.0 where applicable, unless otherwise stated. 
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RFP Overview – Section E 

 

 

Fixed-Price Inspection of Services Clause (FAR 52.246-4): 
 

Inspection and Acceptance 
 

• The Contractor shall provide and maintain an acceptable inspection system. 
 

• The Government has the right to inspect and test all services. 
 

• If any services do not conform with Contract requirements, the Government may 
require re-performance at no increase in Contract price.  When defects in services 
cannot be corrected by re-performance, the Government may require Contractor 
action to ensure acceptable future performance and reduce the contract price to 
reflect the reduced value of the services performed. 
 

The Government’s Quality Assurance Surveillance Plan is expected to be included in the 
Final RFP as an attachment to Section J. 
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RFP Overview – Section F 

 

 

Deliveries or Performance: 
 

Transition Period 
 

• The Contract transition period will be a 60 day period of time from the date of 
the Notice to Proceed (NTP) to the date that the Contractor assumes full 
responsibility for the Contract. 

 
Contract Term 

 
• The base period of performance for the work specified in Section C, PWS, of this 

Contract is ten months.  
 

• The contract includes four one-year option periods that may be exercised 
unilaterally in accordance with FAR 52.217-9, “Option to Extend the Term of the 
Contract.”  
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RFP Overview – Section H 

Section H- Highlights of Special Contract Requirements 

• The Contractor Human Resource Management (CHRM) clauses are under 
development, and are not included in the Draft RFP. These Section H 
clauses are expected to be included in the Final RFP. 

• H.13 Task Ordering Procedure: 

• The CO may issue firm-fixed-price and/or cost reimbursement task orders under the 
IDIQ CLINs. 

• For work to be ordered that is priced as a Section J, Attachment J-10 ELIN, a proposal 
from the Contractor may not be necessary.  The ELIN fixed unit rates/prices are 
applicable to the pricing of firm-fixed-price task orders, and the CO may issue a task 
order based on the ELIN fixed unit rates. 

• For work not priced under a Section J, Attachment J-10 ELIN, the CO shall provide 
the Contractor with a Request for Task Proposal (RTP). 

• Proposals will be reviewed by DOE, and discussions/negotiations will take place as 
necessary. 
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RFP Overview – Section H 

H.27 Key Personnel: 

• The Key Personnel for this Contract include at a minimum the Project 
Manager and the Security Manager. 

• The Offeror may propose up to two additional Key Personnel that are 
critical to the overall performance of the Contract. 

• Letters of commitment for a period of not less than one year (including the 
transition period) are required for each proposed Key Personnel (Section L, 
Attachment L-2).  This period of time is commensurate with the transition 
period and the base period of performance. 

• Contract price reductions ($50,000 for the Project Manager and $25,000 for 
all other Key Personnel) for changes to Key Personnel within one year of 
being place in the position, notwithstanding approval by the CO. 
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RFP Overview – Section K 

Representations, Certifications, and Other Statements of 
Offerors:  

• Offerors shall complete and submit all of the fill-in information provided in 
Section K.   

• Failure to provide the requested information may make the offer 
unacceptable for award.  
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RFP Overview - Section L 

Volume I – Offer and Other Documents 
• Cover Letter 
• Signed Standard Form (SF) 33 
• Any required fill-in information.  For example: 

• Completed Section B.3, Contract Pricing 
• Representations, Certifications, and Other Statements of the Contractor 

(Section K)  
• Organizational Conflicts of Interest Disclosure 
• Information related to Joint Ventures and/or LLCs and/or Any Other Teaming 

Arrangement 

• Completed Attachment L-5 Performance Guarantee 
• Signed originals of all documents 
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RFP Overview - Section L 

Volume II – Technical Proposal (75 page limit) 
• Criterion 1, Past Performance 

• Completed Attachment L-3, Past Performance and Relevant Experience Reference 
Information Form for three contracts or projects for the Offeror, teaming partners, and 
major subcontractors. 

• Forward Attachment L-4, Past Performance Letter and Questionnaire, to the appropriate 
point of contact for each contract or project cited on an Attachment L-3 form not 
performed as a prime contractor for DOE EM. 

• Criterion 2, Technical and Management Approach  
• Provide a detailed staffing plan, along with a completed Attachment L-6, Labor Categories 

and Full-Time Equivalents. 
• Completed Attachment L-1, Resume Format (not to exceed four pages) 
• Completed and signed Attachment L-2, Letter of Commitment 
• Attachment L-1 and Attachment L-2 not included in page limitation 

• Criterion 3, Relevant Experience 
• Completed Attachment L-3, Past Performance and Relevant Experience Reference 

Information Form for the same three contracts or projects for the Offeror, teaming 
partners, and major subcontractors referenced for past performance. 
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RFP Overview - Section L 

Volume III – Price Proposal 
Offerors shall propose a price for each Section B CLIN and Section J ELIN 
(Attachment J-10). 
 

• Section B CLINs correspond to Section J ELINs.  

• Before pricing Section B, complete the Section J ELINs, Attachment J-10 Excel 

spreadsheet.  The spreadsheet includes multiple worksheets, which must be completed.  

• The completed spreadsheet shall be submitted as part of Volume III in hard copy and 

electronic format.  

• The total price of the Section J ELINs shall equal the Section B CLIN prices for the Firm-

Fixed-Price (including Fixed Unit Rate) and Cost Reimbursement CLINs.  

• The total price of the Section J ELINs for the IDIQ CLINs shall not be entered into Section 

B, but will be included as component of the total evaluated price per Section M.  

Additionally, Section J ELIN unit pricing for the IDIQ CLINs will be utilized for the pricing 

of IDIQ task orders (firm-fixed-price and/or cost reimbursement).  

• The estimated costs for the cost reimbursement Section J ELINs and Section B CLINs will 

be provided by DOE with the Final RFP. 
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RFP Overview -  Section L 

Volume III – Price Proposal (continued) 

 

• For informational purposes, historical fringe rates, direct labor rates, 

and staffing levels are to be provided by DOE on the procurement 

website in the documents library.  The historical fringe rates, direct 

labor rates, and staffing levels provided apply to Contract DE-

CI0000004, and this information is provided merely for informational 

purposes.  Additionally, the current Collective Bargaining Agreement 

will be provided by DOE. 

 

• Offerors shall demonstrate adequate financial capability, as well as 

an adequate accounting system. 
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RFP Overview - Section M 

• Basis for Contract Award 
  

 The Government intends to make a contract award to the responsible 
Contractor whose proposal is responsive to the RFP and determined to be 
the best value to the Government.  

 
• Overall Relative Importance of Evaluation Criteria – Technical Criteria 

  
 The technical proposals will be adjectivally rated using information 

submitted by the Offerors on the three technical evaluation criteria below.  
The technical evaluation criteria, when combined, are more important than 
the evaluated price.  
 
 Criterion 1 – Past Performance  
 Criterion 2 – Technical and Management Approach 
 Criterion 3 – Relevant Experience 

 
 Criterion 1 and Criterion 2 are equal in importance and are each 

significantly more important than Criterion 3. 
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RFP Overview - Section M 

Overall Relative Importance of Evaluation Criteria - Price 

 

• The Offeror’s price proposal will not be point scored or adjectivally rated, 
but will be evaluated to assess price reasonableness and completeness. 

 

• The Government will evaluate price based on the total proposed price, 
including basic requirements and all option periods included in Section B.  

 

• The total evaluated price will be equal to the total proposed price for Firm-
Fixed-Price CLINs (including the Fixed Unit Rate CLINs) (Section B), the total 
estimated cost for the Cost Reimbursement CLINs (Section B), and the total 
proposed price of all ELINs under the IDIQ CLINs (Section J) for the base 
period and all option periods. 
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Tour Logistics 

For those individuals participating in the site tour, please report back to the 
Endeavor Center by 12:00 PM for the Portsmouth Security Briefing and sign 
in.  Site Tour Logistical instructions are as follows: 

• Tour participants must have registered for the tour prior to today. 

• There are several prohibited/controlled items that are not allowed at the 
Portsmouth Site.  These items are real or simulated firearms and ammunition, stun 
guns, alcoholic beverages, illegal drugs and paraphernalia, explosives, hand-held 
weapons, chemical irritants, and items prohibited by state and federal law.  Other 
items not allowed on the tour are copying devices, electronic recording devices, 
cameras, radios, cellular telephones, blackberries (an emergency number will be 
available), and knives with blades more than three inches long.  Contraband 
brought to the Portsmouth Site will be confiscated. 

• Please also be aware that all hand carried items (packages, briefcases, handbags, 
purses, etc.) will be subject to inspection.  The DOE will not be responsible for 
securing any items during the tour so it is recommended they be locked in your 
vehicle.  Please keep hand-carried items to a minimum. 

• No smoking, no chewing (gum or tobacco products). 

• Please note that tour escorts are instructed not to engage in conversation, and will 
not be answering any questions. 
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Closing Remarks 

• Draft RFP comment period ends on July 31, 2014. 

• Comments may submitted today via the 3x5 inch 
cards or via the procurement e-mail address at 
PortsISS@emcbc.doe.gov.  

• Scheduled One-on-One meetings will be held in this 
room.  

• Thank you for attending! 

 

mailto:PaducahInfrastructure@emcbc.doe.gov

